
DETERMINATION AND FINDINGS  

FOR AN 

EMERGENCY PROCUREMENT 

 
 

CONTRACT NO.:   DCKA-2015-C-0055 

CAPTION:    Emergency Utility Marking Contract 

CONTRACTOR:   Insight LLC 

AGENCY:    District Department of Transportation (DDOT) 
 

 

FINDINGS 

 

1. AUTHORIZATION: 

 

Section 405 of the PPRA, D.C. Law 18-371, DC Official Code 2-354.05 et seq., 27 DCMR 1712. 

 

2. MINIMUM NEED: 

 

The Department of Transportation (DDOT) Traffic Operations Administration (TOA) has a 

continuing for the Contractor to investigate, locate, and mark DDOT’s Street Lighting and Traffic 

Signal utilities at the request of homeowners, excavators and developers as disseminated by the 

One Call Center (Miss Utility).   

 

3. ESTIMATED REASONABLE PRICE: 

 

$321,063.00 

 

4. FACTS WHICH JUSTIFY EMERGENCY PROCUREMENT: 

 

A. Under Contract DCKA-2010-C-0120, Insight LLC had the Contractor’s responsibility to 

ensure, prior to any construction occurring in the District of Columbia, proper investigation 

and marking of the District’s utilities occurred.  The utilities include conduits and direct cables 

buried on both public and private property as well as marking of street lights, traffic signals 

and telephone communications.   

 

B. The District of Columbia is a member of a One Call System (Miss Utility).  Service Request 

from developers, excavators and the general public who are contemplating excavation, are 

generated by calls to the One Call Center, who in turn, relayed the request to the Contractor to 

proceed with fulfilling the request.   

 

C. On July 13, 2015, the final option period of the Contract expired.  OCP, in preparation of this, 

had been in communication with TOA regarding the impending expiration to request guidance 

in terms of issuing a new solicitation for a follow-on agreement since March 2015.  Due to a 

lack of clarity within the administration as to which sub-group was to be responsible for the 

follow-on action, OCP was unable to proceed with any type of procurement which would have 

ensured the continuity of services. On June 3, 2015, OCP advised TOA that a lapse in service 

was likely and that short-term, interim procurement could implemented, if so desired by TOA.  

That option was not utilized by the administration and thus, without further  action, the contract 

lapsed.   

 

D. Despite this, it remains that the services provided by the Contractor are integral to the District’s 

operations as well as to the safety and security of is residents and visitors.  The damage that 

could arise from unmarked or mislabeled utilities could lead to damage of the District utilities 
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under DDOT’s purview, which could lead to more significant harm to the overall 

infrastructure.  And in terms of excavation, the potential of bodily harm or death facing 

personnel working underground is significant should related utilities not be properly denoted.  

 

E. DDOT does not have the capability to perform the investigations and subsequent markings, as 

executed by the Contractor.  Thus, the services of Insight, LLC are necessary to ensure  

 

 

5. CERTIFICATION BY AGENCY HEAD: 

 

I hereby certify that the above findings are true, correct and complete.   

 

 

 

____________________ _________________________________ 

Date Leif Dormsjo, Director  

 District Department of Transportation 

 

 

6. CERTIFICATION BY CONTRACTING OFFICER 

 

I have reviewed the above findings and certify that they are sufficient to justify the use of the 

emergency method of procurement under the cited authority.   

 

 

 

________________ ______________________________ 

Date Courtney B. Lattimore 

 Deputy Chief Contracting Officer 

 

 

DETERMINATION 

 

Based on the above findings and in accordance with the cited authority, I hereby determine that it is 

not feasible or practical to invoke the competitive bidding process. Accordingly, I determine that 

the District is justified in using the emergency method of procurement.  

 

 

 

________________ ______________________________ 

Date George A. Schutter,  

 Chief Procurement Officer 

 Office of Contracting & Procurement 


